



SIZEYA
CONSULTING ENGINEERS
civil engineers | quantity surveyors
structural engineers | project managers

e: info@sizeya.co.za
t: 015 291 1020
f: 015 295 7756
a: No. 6 Hans Van Rensburg Street
Office No.14
P/Bag X9676, Postnet suite 141
Polokwane, 0700

Ref 14.1 – Addendum 2

03 February 2023

The Municipal Manager
Vhembe District Municipality
P/Bag X5006
Thohoyandou
0700

Attention: C. Dinyake (VDM)

**CONTRACT No.: RFP/TECH/07/03/2013/06 WATER SUPPLY MURANGONI,
MARANZHE, VONDO LA NTHA, VONDO LA FHASI, TSHIKUNDA AND MATONDONI
BULK WATER SUPPLY AND RETAIL WATER SUPPLY (PHASE 1)**

RE: ADDENDUM NO 2

Dear Sir/madam,

This correspondence serves as a **formal issue of Addendum No. 2** which is to be returned with the tender document on the address below

**Vhembe District Municipality
Old Parliament
Government Complex
Tusk Venda Street
Thohoyandou
0950**

The tenderer is to complete the form attached which is for the receipt of **Addendum No.2** and returned with their tender documents

We hope the above is in order

Kind Regards

RR Ravele
For Sizeya Consulting Engineers



SIZEYA
CONSULTING ENGINEERS
civil engineers | quantity surveyors
structural engineers | project managers

e: info@sizeya.co.za
t: 015 291 1020
f: 015 295 7756
a: No. 6 Hans Van Rensburg Street
Office No.14
P/Bag X9676, Postnet suite 141
Polokwane, 0700



Contract No.: VDM/TECH/30/09/2022/01

**WATER SUPPLY MURANGONI, MARANZHE, VONDO LA NTHA, VONDO LA FHASI,
TSHIKUNDA AND MATONDONI BULK WATER SUPPLY AND RETAIL WATER SUPPLY
(PHASE 1)**

ADDENDUM NO 2

03 February 2023

ISSUED BY:



Vhembe District Municipality
Private Bag X5006
Thohoyandou
0950

Tel: (015) 960 2000

PREPARED BY



Sizeya Consulting Engineers
Postnet Suite 141
Polokwane
0700

Tel: (015) 2911020
Fax: 015) 295 7756
E-mail: info@sizeya.co.za





ADDENDUM NO.2

This Addendum forms part of the Tender Documents.

Each Tenderer for this Contract shall incorporate the following amendments and additions in their Tender documents.

Each Tenderer is required to acknowledge receipt and acceptance of the amendments and additions contained in this Addendum and to submit the completed and signed addendum with his Tender.

No pages may be removed from the Addendum.

Addendum No.2 consists of the following changes in the tender document:

- The special materials at 10% sum of items 3.4.1 and 3.4.2 must be **replaced by the special materials at 10% of items 3.2.1, 3.2.2 and 3.2.3.**

NAME OF TENDERER:

SIGNED ON BEHALF OF THE TENDERER:

DATE:

ACCEPTANCE AND INCORPORATION OF ADDENDUM

I/W e accept that Addendum No.2 forms part of the Tender Documents. I/We confirm that I/we –

- (a) have noted the contents of this Addendum
- (b) have fully considered this Addendum
- (c) have incorporated the amendments and additions contained in this Addendum in my/our Tender for Contract **No. VDM/TECH/30/09/2022/01**

SIGNED ON BEHALF OF THE TENDERER:

NAME OF TENDERER (BLOCK LETTERS):

SIGNATURES OF WITNESSES:

NAMES OF WITNESSES:



Contract : VDM/TECH/30/09/2022/01

Part C2 : Pricing Data

Section C2:Bill of Quantities

| SECTION | SUMMARY OF SECTIONS DESCRIPTION | AMOUNT R |
|---------|---|----------|
| 1 | Section 100 : PRELIMINARY AND GENERAL | |
| 2 | Section 200:PROVISIONAL SUMS | |
| 3 | Section 300: BULKLINE FROM R1 TO COMMAND RESERVOIR (PUMPING MAIN | |
| 4 | Section 400: TSHITANGANI | |
| 5 | Section 500:SINDANDE | |
| 6 | Section 600: ROAD CROSSING | |
| 7 | Section 700: PIPE JACKING | |
| 8 | Section 800: COMMAND RESERVOIR | |
| 9 | Section 900: PUMPHOUSE AT R1 | |
| | SUB-TOTAL 1 | |
| | 10% CONTIGENCIES | |
| | SUB-TOTAL 2 | |
| | 3% CPA | |
| | SUB-TOTAL 3 | |
| | SPECIAL MATERIALS @10%,SUM OF ITEMS 3.2.1, 3.2.2 AND 3.2.3 | |
| | SUB-TOTAL 4 | |
| | 15% VAT | |
| | GRAND TOTAL | |

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2